



1302 South Union Street  
 Rock Rapids, IA 51246  
 DGR Project No. 415926

**BID SUMMARY**  
**FURNISHING ELECTRICAL MATERIALS**  
**CITY OF MADISON**  
**MADISON, SOUTH DAKOTA**  
**CITY BID NUMBER 881**

Bid Letting: March 13, 2019  
 2:00 p.m.  
 City Office  
 Page 1 of 1

Bidder and Address	Bid Security	Bid No. 1 Padmount Switches		Bid No. 2 Single Phase Transformers			Bid No. 3 Three Phase Transformers			Bid No. 4 15 kV Primary Power Cable		Bid No. 5 600V Secondary Power Cable	
		Total Bid	Manuf/Delivery	Total Base Bid	Evaluation Bid	Manuf/Delivery	Total Base Bid	Evaluation Bid	Manuf/Delivery	Total Bid	Manuf/Delivery	Total Bid	Manuf/Delivery
<b>RESCO</b> 4100 30th Ave S. Moorhead , MN 56561-0160	10% Bid Bond	\$14,490.70	Federal Pacific 7-9 wks ARO Nordic 9-10 wks	<b>\$56,021.40</b>	<b>\$113,335.80</b>	Ermco 8-10 wks ARO Nordic Stock	<b>\$7,548.00</b>	<b>\$13,876.40</b>	Ermco 10-12 wks ARO	(2) \$114,744.00	Kerite 5-6 wks ARO	\$31,997.00	General Southwire - UF stock
<b>Irby Utilities</b> 1575 B Samco Road Rapid City, SD 57702	10% Bid Bond	<b>\$13,705.00</b>	S&C 6/15/2019 Highline 8 wks ARO	\$56,036.00	\$118,280.00	Howard - Silicon 8-10 wks ARO Highline-2 wks ARO	\$8,360.00	<b>\$14,797.60</b>	Howard - Silicon 14-16 wks	\$96,300.00	Southwire 10-12 wks -doesn't meet spec-	\$29,510.00	Southwire 4/0 - 10 wks UF - stock
				\$68,400.00	<b>\$114,212.00</b>	Howard - Amorphous 10-12 wks ARO Highline-2 wks ARO	\$8,970.00	\$13,733.20	Howard - Amorphous 16-18 wks -delivery doesn't meet spec-				
<b>WESCO</b> 2501 East 3rd St Sioux City, IA 51101	10% Bid Bond	\$14,577.00	Federal Pacific 6-8 wks ARO Nordic stock - 6 wks	\$76,940.00	<b>\$155,636.80</b>	ABB 8-10 wks Nordic stock-4 wks	\$11,285.00	\$16,667.00	ABB 8-10 wks	(1) <b>\$103,803.00</b>	Okonite 4/0 - Stock 1/0 - Early May	<b>\$26,823.00</b>	CME Southwire - UF 3-4 wks
<b>Border States Electric</b> 1401 N Minnesota Ave Sioux Falls, SD 57104	10% Bid Bond	NO QUOTE		\$62,829.00	\$123,065.80	Cooper 12 wks Hubbell stock	\$8,845.00	\$14,128.20	Cooper 15 wks	NO QUOTE		\$35,024.00	General Cable Encore 2-4 wks

(1) Cu.\$2.936/lbs, AL \$1.049/lbs  
 (2) Cu.\$2.8557/lbs, AL \$1.0371/lbs